FURLONG HIGGS Ltd

Commercial & Private Building Contractors
Unit 2 Castle Commerce
Old Road, Linslade
Leighton Buzzard
Beds. LU7 2RG
Tel: 01525 854881 Fax: 01525 854882

Attn: Alan Youel – Parish Clerk
Croughton Parish Council
Croughton Vaillage Hall
Wheeler Rise
Croughton
NN13 5ND

e-mail:
office@furlongandhiggs.co.uk

REVISED ESTIMATE

Your Ref: Date: 29.10.26
Our Ref: E/8833/BH/wl REV
[Please quote our above reference on any subsequent order]

Dear Sir

RE: Croughton Allotment Wall

Further to your e mail dated 26.10.26, we have pleasure in submitting the following revised quotation for rebuilding section of the allotment wall.

Rebuilding retaining wall

- Provide traffic management
- Carefully take down and rebuild retaining wall 1.6m high (approx. 56.5m long)
- Rebuild retaining wall all as AB Design Solutions Ltd drawings (ref 4141-ABDS-XX-SE-S003B) and (4141-ABDS-XX-XX-PL-5-0001) (Omitting dry stone parapet)
- Clear site on completion

Total £137,500.00 + vat

We would require 10 weeks to complete the works (All weather permitting)


We have included for traffic light installation for the duration of the works (10 weeks) (All weather permitting). The traffic management scheme will need to be approved by the Council. (This could take up to 12 weeks to approve the permits and traffic management scheme)

We have included for filling Stepoc blocks with concrete.

No allowance has been made for supplying additional stone. If additional stone is required it will be charged at £285.00 per ton.

We sincerely trust the foregoing is of interest to you, and look forward to receiving your further instructions.

Yours sincerely



Brian Harris
Furlong & Higgs standard terms & conditions to apply unless otherwise stated.